
State of Alabama
Medicaid Management Information System

Pricing Schedule A (N)
Non-Incumbent Vendor Evaluated Price

Discount
Month Contract Item Price Factor Evaluated Price

1 Operations Implementation Phase Project Start-up Sch B(N) -$                                      1.000000 -$                         
2 0.995851
3 Operations Implementation Phase Plan Sch B(N) -$                                      0.991718 -$                         
4 0.987603
5 Operations Implementation Phase Design Sch B(N) -$                                      0.983506 -$                         
6 0.979425

7
Operation Implementation Phase Construction and Testing 
Sch B(N) -$                                      0.975361 -$                         

8 0.971313
9 0.967283

10 System Acceptance Testing Sch B(N) -$                                      0.963269 -$                         
11 OIP Implementation Phase Deliverables -$                                      0.959272 -$                         
12 0.955292

13
Enhancements Implementation Phase Project Start-up Sch 
B(N) -$                                      0.951328 -$                         

14
Enhancement Implementation Phase Requirement 
Definition Sch B(N) -$                                      0.947381 -$                         

15
Enhancement Implementation Phase Construction and 
Testing Sch B(N) -$                                      0.943450 -$                         

16 0.939535
17 Enhancement Implementation Testing Sch B(N) -$                                      0.935637 -$                         

18
Enhancements Implementation Phase Implementation Sch 
B(N) -$                                      0.931754 -$                         

19 Year 1 - Total Monthly Price from Sch C(N) -$                                      0.927888 -$                         
19 Extra Contractual Services Sch D-1(N) -$                                      0.927888 -$                         
20 Year 1 - Total Monthly Price from Sch C(N) -$                                      0.924038 -$                         
20 Extra Contractual Services Sch D-1(N) -$                                      0.924038 -$                         
21 Year 1 - Total Monthly Price from Sch C(N) -$                                      0.920204 -$                         
21 Extra Contractual Services Sch D-1(N) -$                                      0.920204 -$                         
22 Year 1 - Total Monthly Price from Sch C(N) -$                                      0.916385 -$                         
22 Extra Contractual Services Sch D-1(N) -$                                      0.916385 -$                         
23 Year 1 - Total Monthly Price from Sch C(N) -$                                      0.912583 -$                         
23 Extra Contractual Services Sch D-1(N) -$                                      0.912583 -$                         
24 Year 1 - Total Monthly Price from Sch C(N) -$                                      0.908796 -$                         
24 Extra Contractual Services Sch D-1(N) -$                                      0.908796 -$                         
25 Year 1 - Total Monthly Price from Sch C(N) -$                                      0.905025 -$                         
25 Extra Contractual Services Sch D-1(N) -$                                      0.905025 -$                         
26 Year 1 - Total Monthly Price from Sch C(N) -$                                      0.901270 -$                         
26 Extra Contractual Services Sch D-1(N) -$                                      0.901270 -$                         
27 Year 1 - Total Monthly Price from Sch C(N) -$                                      0.897530 -$                         
27 Extra Contractual Services Sch D-1(N) -$                                      0.897530 -$                         
28 Year 1 - Total Monthly Price from Sch C(N) -$                                      0.893806 -$                         
28 Extra Contractual Services Sch D-1(N) -$                                      0.893806 -$                         
29 Year 1 - Total Monthly Price from Sch C(N) -$                                      0.890097 -$                         
29 Extra Contractual Services Sch D-1(N) -$                                      0.890097 -$                         
30 Year 1 - Total Monthly Price from Sch C(N) -$                                      0.886404 -$                         
30 Extra Contractual Services Sch D-1(N) -$                                      0.886404 -$                         
31 Year 2 - Total Monthly Price from Sch C(N) -$                                      0.882726 -$                         
31 Extra Contractual Services Sch D-1(N) -$                                      0.882726 -$                         
32 Year 2 - Total Monthly Price from Sch C(N) -$                                      0.879063 -$                         

Note this spreadsheet is for infomational purposes only.  The 
actual spreadsheet will be provided at the Pre Bidders 

Conference.
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32 Extra Contractual Services Sch D-1(N) -$                                      0.879063 -$                         
33 Year 2 - Total Monthly Price from Sch C(N) -$                                      0.875416 -$                         
33 Extra Contractual Services Sch D-1(N) -$                                      0.875416 -$                         
34 Year 2 - Total Monthly Price from Sch C(N) -$                                      0.871783 -$                         
34 Extra Contractual Services Sch D-1(N) -$                                      0.871783 -$                         
35 Year 2 - Total Monthly Price from Sch C(N) -$                                      0.868166 -$                         
35 Extra Contractual Services Sch D-1(N) -$                                      0.868166 -$                         
36 Year 2 - Total Monthly Price from Sch C(N) -$                                      0.864564 -$                         
36 Extra Contractual Services Sch D-1(N) -$                                      0.864564 -$                         
37 Year 2 - Total Monthly Price from Sch C(N) -$                                      0.860976 -$                         
37 Extra Contractual Services Sch D-1(N) -$                                      0.860976 -$                         
38 Year 2 - Total Monthly Price from Sch C(N) -$                                      0.857404 -$                         
38 Extra Contractual Services Sch D-1(N) -$                                      0.857404 -$                         
39 Year 2 - Total Monthly Price from Sch C(N) -$                                      0.853846 -$                         
39 Extra Contractual Services Sch D-1(N) -$                                      0.853846 -$                         
40 Year 2 - Total Monthly Price from Sch C(N) -$                                      0.850303 -$                         
40 Extra Contractual Services Sch D-1(N) -$                                      0.850303 -$                         
41 Year 2 - Total Monthly Price from Sch C(N) -$                                      0.846775 -$                         
41 Extra Contractual Services Sch D-1(N) -$                                      0.846775 -$                         
42 Year 2 - Total Monthly Price from Sch C(N) -$                                      0.843261 -$                         
42 Extra Contractual Services Sch D-1(N) -$                                      0.843261 -$                         
43 Year 3 - Total Monthly Price from Sch C(N) -$                                      0.839762 -$                         
43 Extra Contractual Services Sch D-1(N) -$                                      0.839762 -$                         
44 Year 3 - Total Monthly Price from Sch C(N) -$                                      0.836278 -$                         
44 Extra Contractual Services Sch D-1(N) -$                                      0.836278 -$                         
45 Year 3 - Total Monthly Price from Sch C(N) -$                                      0.832808 -$                         
45 Extra Contractual Services Sch D-1(N) -$                                      0.832808 -$                         
46 Year 3 - Total Monthly Price from Sch C(N) -$                                      0.829352 -$                         
46 Extra Contractual Services Sch D-1(N) -$                                      0.829352 -$                         
47 Year 3 - Total Monthly Price from Sch C(N) -$                                      0.825911 -$                         
47 Extra Contractual Services Sch D-1(N) -$                                      0.825911 -$                         
48 Year 3 - Total Monthly Price from Sch C(N) -$                                      0.822484 -$                         
48 Extra Contractual Services Sch D-1(N) -$                                      0.822484 -$                         
49 Year 3 - Total Monthly Price from Sch C(N) -$                                      0.819071 -$                         
49 Extra Contractual Services Sch D-1(N) -$                                      0.819071 -$                         
50 Year 3 - Total Monthly Price from Sch C(N) -$                                      0.815672 -$                         
50 Extra Contractual Services Sch D-1(N) -$                                      0.815672 -$                         
51 Year 3 - Total Monthly Price from Sch C(N) -$                                      0.812288 -$                         
51 Extra Contractual Services Sch D-1(N) -$                                      0.812288 -$                         
52 Year 3 - Total Monthly Price from Sch C(N) -$                                      0.808917 -$                         
52 Extra Contractual Services Sch D-1(N) -$                                      0.808917 -$                         
53 Year 3 - Total Monthly Price from Sch C(N) -$                                      0.805561 -$                         
53 Extra Contractual Services Sch D-1(N) -$                                      0.805561 -$                         
54 Year 3 - Total Monthly Price from Sch C(N) -$                                      0.802218 -$                         
54 Extra Contractual Services Sch D-1(N) -$                                      0.802218 -$                         
55 Year 4 - Total Monthly Price from Sch C(N) -$                                      0.798890 -$                         
55 Extra Contractual Services Sch D-1(N) -$                                      0.798890 -$                         
56 Year 4 - Total Monthly Price from Sch C(N) -$                                      0.795575 -$                         
56 Extra Contractual Services Sch D-1(N) -$                                      0.795575 -$                         
57 Year 4 - Total Monthly Price from Sch C(N) -$                                      0.792274 -$                         
57 Extra Contractual Services Sch D-1(N) -$                                      0.792274 -$                         
58 Year 4 - Total Monthly Price from Sch C(N) -$                                      0.788986 -$                         
58 Extra Contractual Services Sch D-1(N) -$                                      0.788986 -$                         
59 Year 4 - Total Monthly Price from Sch C(N) -$                                      0.785712 -$                         
59 Extra Contractual Services Sch D-1(N) -$                                      0.785712 -$                         
60 Year 4 - Total Monthly Price from Sch C(N) -$                                      0.782452 -$                         
60 Extra Contractual Services Sch D-1(N) -$                                      0.782452 -$                         
61 Year 4 - Total Monthly Price from Sch C(N) -$                                      0.779205 -$                         
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61 Extra Contractual Services Sch D-1(N) -$                                      0.779205 -$                         
62 Year 4 - Total Monthly Price from Sch C(N) -$                                      0.775972 -$                         
62 Extra Contractual Services Sch D-1(N) -$                                      0.775972 -$                         
63 Year 4 - Total Monthly Price from Sch C(N) -$                                      0.772752 -$                         
63 Extra Contractual Services Sch D-1(N) -$                                      0.772752 -$                         
64 Year 4 - Total Monthly Price from Sch C(N) -$                                      0.769546 -$                         
64 Extra Contractual Services Sch D-1(N) -$                                      0.769546 -$                         
65 Year 4 - Total Monthly Price from Sch C(N) -$                                      0.766353 -$                         
65 Extra Contractual Services Sch D-1(N) -$                                      0.766353 -$                         
66 Year 4 - Total Monthly Price from Sch C(N) -$                                      0.763173 -$                         
66 Extra Contractual Services Sch D-1(N) -$                                      0.763173 -$                         
67 Year 5 - Total Monthly Price from Sch C(N) -$                                      0.760006 -$                         
67 Extra Contractual Services Sch D-1(N) -$                                      0.760006 -$                         
68 Year 5 - Total Monthly Price from Sch C(N) -$                                      0.756853 -$                         
68 Extra Contractual Services Sch D-1(N) -$                                      0.756853 -$                         
69 Year 5 - Total Monthly Price from Sch C(N) -$                                      0.753712 -$                         
69 Extra Contractual Services Sch D-1(N) -$                                      0.753712 -$                         
70 Year 5 - Total Monthly Price from Sch C(N) -$                                      0.750585 -$                         
70 Extra Contractual Services Sch D-1(N) -$                                      0.750585 -$                         
71 Year 5 - Total Monthly Price from Sch C(N) -$                                      0.747470 -$                         
71 Extra Contractual Services Sch D-1(N) -$                                      0.747470 -$                         
72 Year 5 - Total Monthly Price from Sch C(N) -$                                      0.744369 -$                         
72 Extra Contractual Services Sch D-1(N) -$                                      0.744369 -$                         
73 Year 5 - Total Monthly Price from Sch C(N) -$                                      0.741280 -$                         
73 Extra Contractual Services Sch D-1(N) -$                                      0.741280 -$                         
74 Year 5 - Total Monthly Price from Sch C(N) -$                                      0.738204 -$                         
74 Extra Contractual Services Sch D-1(N) -$                                      0.738204 -$                         
75 Year 5 - Total Monthly Price from Sch C(N) -$                                      0.735141 -$                         
75 Extra Contractual Services Sch D-1(N) -$                                      0.735141 -$                         
76 Year 5 - Total Monthly Price from Sch C(N) -$                                      0.732091 -$                         
76 Extra Contractual Services Sch D-1(N) -$                                      0.732091 -$                         
77 Year 5 - Total Monthly Price from Sch C(N) -$                                      0.729053 -$                         
77 Extra Contractual Services Sch D-1(N) -$                                      0.729053 -$                         
78 Year 5 - Total Monthly Price from Sch C(N) -$                                      0.726028 -$                         
78 Extra Contractual Services Sch D-1(N) -$                                      0.726028 -$                         
79 Year 6 - Total Monthly Price from Sch C(N) -$                                      0.723015 -$                         
79 Extra Contractual Services Sch D-1(N) -$                                      0.723015 -$                         
80 Year 6 - Total Monthly Price from Sch C(N) -$                                      0.720015 -$                         
80 Extra Contractual Services Sch D-1(N) -$                                      0.720015 -$                         
81 Year 6 - Total Monthly Price from Sch C(N) -$                                      0.717028 -$                         
81 Extra Contractual Services Sch D-1(N) -$                                      0.717028 -$                         
82 Year 6 - Total Monthly Price from Sch C(N) -$                                      0.714052 -$                         
82 Extra Contractual Services Sch D-1(N) -$                                      0.714052 -$                         
83 Year 6 - Total Monthly Price from Sch C(N) -$                                      0.711090 -$                         
83 Extra Contractual Services Sch D-1(N) -$                                      0.711090 -$                         
84 Year 6 - Total Monthly Price from Sch C(N) -$                                      0.708139 -$                         
84 Extra Contractual Services Sch D-1(N) -$                                      0.708139 -$                         
85 Year 6 - Total Monthly Price from Sch C(N) -$                                      0.705201 -$                         
85 Extra Contractual Services Sch D-1(N) -$                                      0.705201 -$                         
86 Year 6 - Total Monthly Price from Sch C(N) -$                                      0.702275 -$                         
86 Extra Contractual Services Sch D-1(N) -$                                      0.702275 -$                         
87 Year 6 - Total Monthly Price from Sch C(N) -$                                      0.699361 -$                         
87 Extra Contractual Services Sch D-1(N) -$                                      0.699361 -$                         
88 Year 6 - Total Monthly Price from Sch C(N) -$                                      0.696459 -$                         
88 Extra Contractual Services Sch D-1(N) -$                                      0.696459 -$                         
89 Year 6 - Total Monthly Price from Sch C(N) -$                                      0.693569 -$                         
89 Extra Contractual Services Sch D-1(N) -$                                      0.693569 -$                         
90 Year 6 - Total Monthly Price from Sch C(N) -$                                      0.690691 -$                         
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90 Extra Contractual Services Sch D-1(N) -$                                      0.690691 -$                         
91 Year 7 - Total Monthly Price from Sch C(N) -$                                      0.687825 -$                         
91 Extra Contractual Services Sch D-1(N) -$                                      0.687825 -$                         
92 Year 7 - Total Monthly Price from Sch C(N) -$                                      0.684971 -$                         
92 Extra Contractual Services Sch D-1(N) -$                                      0.684971 -$                         
93 Year 7 - Total Monthly Price from Sch C(N) -$                                      0.682129 -$                         
93 Extra Contractual Services Sch D-1(N) -$                                      0.682129 -$                         
94 Year 7 - Total Monthly Price from Sch C(N) -$                                      0.679298 -$                         
94 Extra Contractual Services Sch D-1(N) -$                                      0.679298 -$                         
95 Year 7 - Total Monthly Price from Sch C(N) -$                                      0.676480 -$                         
95 Extra Contractual Services Sch D-1(N) -$                                      0.676480 -$                         
96 Year 7 - Total Monthly Price from Sch C(N) -$                                      0.673673 -$                         
96 Extra Contractual Services Sch D-1(N) -$                                      0.673673 -$                         
97 Year 7 - Total Monthly Price from Sch C(N) -$                                      0.670877 -$                         
97 Extra Contractual Services Sch D-1(N) -$                                      0.670877 -$                         
98 Year 7 - Total Monthly Price from Sch C(N) -$                                      0.668094 -$                         
98 Extra Contractual Services Sch D-1(N) -$                                      0.668094 -$                         
99 Year 7 - Total Monthly Price from Sch C(N) -$                                      0.665321 -$                         
99 Extra Contractual Services Sch D-1(N) -$                                      0.665321 -$                         

100 Year 7 - Total Monthly Price from Sch C(N) -$                                      0.662561 -$                         
100 Extra Contractual Services Sch D-1(N) -$                                      0.662561 -$                         
101 Year 7 - Total Monthly Price from Sch C(N) -$                                      0.659812 -$                         
101 Extra Contractual Services Sch D-1(N) -$                                      0.659812 -$                         
102 Year 7 - Total Monthly Price from Sch C(N) -$                                      0.657074 -$                         
102 Extra Contractual Services Sch D-1(N) -$                                      0.657074 -$                         

TOTAL EVALUATED PRICE -$                         

Note:  Do not make entry in shaded area.

Signature:____________________________ Date:___________  
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SCHEDULE B(N) - To be complete by 
Non-Incumbent Vendor Only

OPERATIONS IMPLEMENTATION PHASE 
(OIP) DELIVERABLES

All deliverables must be “APPROVED” by the Medicaid 
ITB Project Manager and/or the Executive Steering 
Committee before payment is made to the Awarded Vendor 
on a deliverable.  The deliverables below are to be priced 
based on the Bidder’s bid for the final approved deliverable 
within each stage.  Enter bid price in column D.  The total 
fixed price on any one phase cannot exceed 25 percent of 
the cost for the entire Operations Implementation Phase

OIP PHASE DELIVERABLES
 DELIVERABLE 
FIXED PRICE 

 TOTAL FIXED 
PRICE 

OIP Project Startup Final Work plan and Schedule  $                          -   
       Project Organization and Staffing Plan $                        -   
       Risk Management Plan $                        -   
       Communication Plan $                        -   
       Security Plan $                        -   
Detailed Implementation Schedule $                        -    $                          -   
Project Charter  $                          -   
       Project Kick-off Meeting $                        -   
       Project Orientation $                        -   
       Vendor Tool Schedule $                        -   
Quality Management Plan $                        -    $                          -   
Issue Management Plan $                        -    $                          -   
Deliverable Definition Documents $                        -    $                          -   
Bi-Weekly Status Reports $                        -    $                          -   
Completion of Agency Workspace $                        -    $                          -   
Establishment of Gateway to Agency $                        -    $                          -   
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SCHEDULE B(N) - To be complete by 
Non-Incumbent Vendor Only

OPERATIONS IMPLEMENTATION PHASE 
(OIP) DELIVERABLES

All deliverables must be “APPROVED” by the Medicaid 
ITB Project Manager and/or the Executive Steering 
Committee before payment is made to the Awarded Vendor 
on a deliverable.  The deliverables below are to be priced 
based on the Bidder’s bid for the final approved deliverable 
within each stage.  Enter bid price in column D.  The total 
fixed price on any one phase cannot exceed 25 percent of 
the cost for the entire Operations Implementation Phase

OIP PHASE DELIVERABLES
 DELIVERABLE 
FIXED PRICE 

 TOTAL FIXED 
PRICE 

Total Fixed *Price of all OIP 
Project Startup Deliverables 
(Enter amount in Schdule A(N), 
Month 1, Sch-B(N) Price)

 $                           -   

OIP Transition Plan 
Deliverables

Transition Plan  $                          -   
      System Interface Transition Plan $                        -   
      Ancillary Transition Plan $                        -   
Master Test Plan $                        -    $                          -   
Vendor Tool Training $                        -    $                          -   
Issue Tracking Process $                        -    $                          -   
Requirements Traceability Matrix $                        -    $                          -   

Total Fixed *Price of all OIP 
Transition Plan Deliverables 
(Enter amount in Schdule A(N), 
Month 3, Sch-B(N) Price)  $                           -   
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SCHEDULE B(N) - To be complete by 
Non-Incumbent Vendor Only

OPERATIONS IMPLEMENTATION PHASE 
(OIP) DELIVERABLES

All deliverables must be “APPROVED” by the Medicaid 
ITB Project Manager and/or the Executive Steering 
Committee before payment is made to the Awarded Vendor 
on a deliverable.  The deliverables below are to be priced 
based on the Bidder’s bid for the final approved deliverable 
within each stage.  Enter bid price in column D.  The total 
fixed price on any one phase cannot exceed 25 percent of 
the cost for the entire Operations Implementation Phase

OIP PHASE DELIVERABLES
 DELIVERABLE 
FIXED PRICE 

 TOTAL FIXED 
PRICE 

OIP Design Deliverables System Support and Transition Design Documents  $                          -   
      System Interface Document $                        -   
      Data Conversion Document $                        -   
      Software Conversion Document $                        -   
      Configuration Management Plan $                        -   
Operations Support and Transition Design 
Documents  $                          -   
      Call Center Documents $                        -   
      Support and Operations Document $                        -   
      System Back-up and Storage Plan $                        -   
UAT Training Plan $                        -    $                          -   
Summary of Transition Changes Report $                        -    $                          -   

Total Fixed *Price of all OIP 
Design Deliverables (Enter 
amount in Schdule A(N), Month 
5, Sch-B(N) Price)  $                           -   

OIP Construction Deliverables
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SCHEDULE B(N) - To be complete by 
Non-Incumbent Vendor Only

OPERATIONS IMPLEMENTATION PHASE 
(OIP) DELIVERABLES

All deliverables must be “APPROVED” by the Medicaid 
ITB Project Manager and/or the Executive Steering 
Committee before payment is made to the Awarded Vendor 
on a deliverable.  The deliverables below are to be priced 
based on the Bidder’s bid for the final approved deliverable 
within each stage.  Enter bid price in column D.  The total 
fixed price on any one phase cannot exceed 25 percent of 
the cost for the entire Operations Implementation Phase

OIP PHASE DELIVERABLES
 DELIVERABLE 
FIXED PRICE 

 TOTAL FIXED 
PRICE 

Construction  $                            -   
      Peer Reviews and Walk-through documents $                        -   
      Unit and Subsystem Test Results $                        -   
OIP Implementation Plan $                        -    $                            -   
Updated Design Documents  $                            -   
      Updated System Support and Transition Design 
Documents  $                        -   
      Updated Operations Support and Transition Design 
Documents  $                        -   
      Updated Summary of Transition Changes Report $                        -   
Draft Manuals and documentation $                        -    $                            -   
Training Plan $                        -    $                            -   
UAT Training $                        -    $                            -   
Mock Data Conversion Results $                        -    $                            -   
Disaster Recovery/Business Continuity Plan $                        -    $                            -   
Test Plans $                        -    $                            -   
Vendor Certification in writing that the AMMIS is ready for
the test phase  $                        -    $                            -   
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SCHEDULE B(N) - To be complete by 
Non-Incumbent Vendor Only

OPERATIONS IMPLEMENTATION PHASE 
(OIP) DELIVERABLES

All deliverables must be “APPROVED” by the Medicaid 
ITB Project Manager and/or the Executive Steering 
Committee before payment is made to the Awarded Vendor 
on a deliverable.  The deliverables below are to be priced 
based on the Bidder’s bid for the final approved deliverable 
within each stage.  Enter bid price in column D.  The total 
fixed price on any one phase cannot exceed 25 percent of 
the cost for the entire Operations Implementation Phase

OIP PHASE DELIVERABLES
 DELIVERABLE 
FIXED PRICE 

 TOTAL FIXED 
PRICE 

Total Fixed *Price of all OIP 
Construction Deliverables (Enter 
amount in Schdule A(N), Month 
7, Sch-B(N) Price)  $                           -   

OIP Test Phase Deliverables
System Test Results $                        -    $                            -   
Parallel Test Results $                        -    $                            -   
User Acceptance Test Complete $                        -    $                            -   
Regression Test Results $                        -    $                            -   
Stress Test Results $                        -    $                            -   

Vendor Certification that the AMMIS is fully functional  $                        -    $                            -   

Total Fixed *Price of all OIP 
Test Phase Deliverables (Enter 
amount in Schdule A(N), Month 
10, Sch-B(N) Price)  $                           -   
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SCHEDULE B(N) - To be complete by 
Non-Incumbent Vendor Only

OPERATIONS IMPLEMENTATION PHASE 
(OIP) DELIVERABLES

All deliverables must be “APPROVED” by the Medicaid 
ITB Project Manager and/or the Executive Steering 
Committee before payment is made to the Awarded Vendor 
on a deliverable.  The deliverables below are to be priced 
based on the Bidder’s bid for the final approved deliverable 
within each stage.  Enter bid price in column D.  The total 
fixed price on any one phase cannot exceed 25 percent of 
the cost for the entire Operations Implementation Phase

OIP PHASE DELIVERABLES
 DELIVERABLE 
FIXED PRICE 

 TOTAL FIXED 
PRICE 

OIP Implementation Phase 
Deliverables

Final Preprations for going production  $                            -   
      Conduct final Data conversion $                        -   
      Prepare and deliver notice to providers 
      concerning transition activities  $                        -   
      Conduct Provider Training $                        -   
      Conduct training for Vendor and Agency Staff $                        -   
      Distribute Alabama unique forms $                        -   
      Prepare, print or burn and deliver all user, system
      and provider manuals and documentation  $                        -   
      Final Version of all Deliverables, documentation
      and manuals  $                        -   
      Conduct Call Center and Support Training $                        -   

      Ensure the AMMIS has the most current version of
      software and data  $                        -   
      Completion of all activities in the training and 
      implementation plans  $                        -   
      Completion of all OIP deliverables $                        -   
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SCHEDULE B(N) - To be complete by 
Non-Incumbent Vendor Only

OPERATIONS IMPLEMENTATION PHASE 
(OIP) DELIVERABLES

All deliverables must be “APPROVED” by the Medicaid 
ITB Project Manager and/or the Executive Steering 
Committee before payment is made to the Awarded Vendor 
on a deliverable.  The deliverables below are to be priced 
based on the Bidder’s bid for the final approved deliverable 
within each stage.  Enter bid price in column D.  The total 
fixed price on any one phase cannot exceed 25 percent of 
the cost for the entire Operations Implementation Phase

OIP PHASE DELIVERABLES
 DELIVERABLE 
FIXED PRICE 

 TOTAL FIXED 
PRICE 

      Installation of the Manuals and Documentation System 
Operations Procedures on-line or on the web.  $                        -   
Begin Production Processing  $                            -   
      Control and Store Transition-period claims $                        -   
      Begin Processing Claims for all claim types $                        -   
Post Implementation Deliverables  $                            -   
      Approval of AMMIS financial data and claims
      inventory balancing procedures  $                        -   
      Approval that all claims types are processing at 
      expected volumes and within the required time 
      frames  $                        -   
      Approval that all reports are being delivered as 
      required  $                        -   

Total Fixed *Price of all OIP 
Implementation Phase 
Deliverables (Enter amount in 
Schdule A(N), Month 11, Sch-
B(N) Price)  $                           -   
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SCHEDULE B(N) - To be complete by 
Non-Incumbent Vendor Only

OPERATIONS IMPLEMENTATION PHASE 
(OIP) DELIVERABLES

All deliverables must be “APPROVED” by the Medicaid 
ITB Project Manager and/or the Executive Steering 
Committee before payment is made to the Awarded Vendor 
on a deliverable.  The deliverables below are to be priced 
based on the Bidder’s bid for the final approved deliverable 
within each stage.  Enter bid price in column D.  The total 
fixed price on any one phase cannot exceed 25 percent of 
the cost for the entire Operations Implementation Phase

OIP PHASE DELIVERABLES
 DELIVERABLE 
FIXED PRICE 

 TOTAL FIXED 
PRICE 

Grand Total Fixed Price for OIP 
and EIP  $                           -   

* The total fixed price on any one 
phase cannot exceed 25 percent of 
the cost for the entire Operations 
Implementation Phase

Signature:____________________________  Date:__________ 



State of Alabama
Medicaid Management Information System

SCHEDULE B(N) - To be complete by 
Non-Incumbent Vendor Only

OPERATIONS IMPLEMENTATION PHASE 
(OIP) DELIVERABLES

All deliverables must be “APPROVED” by the Medicaid 
ITB Project Manager and/or the Executive Steering 
Committee before payment is made to the Awarded Vendor 
on a deliverable.  The deliverables below are to be priced 
based on the Bidder’s bid for the final approved deliverable 
within each stage.  Enter bid price in column D.  The total 
fixed price on any one phase cannot exceed 25 percent of 
the cost for the entire Operations Implementation Phase

OIP PHASE DELIVERABLES
 DELIVERABLE 
FIXED PRICE 

 TOTAL FIXED 
PRICE 

 



State of Alabama
Medicaid Management Information System

SCHEDULE B(N) - To be complete by 
Non-Incumbent Vendor Only

ENHANCEMENTS IMPLEMENTATION PHASE 
(EIP) DELIVERABLES

EIP PHASE

All deliverables must be “APPROVED” by the Medicaid 
ITB Project Manager and/or the Executive Steering 
Committee before payment is made to the Awarded 
Vendor on a deliverable.  The deliverables below are to 
be priced based on the Bidder’s bid for the final approved 
deliverable within each stage.  Enter the bid price in 
column D.  The total fixed price on any one phase cannot 
exceed 25 percent of the cost for the entire 
Enhancements Implementation Phase  DELIVERABLE 

FIXED PRICE 
 TOTAL FIXED 
PRICE 

EIP Startup Deliverables DELIVERABLES

Final Work Plan -$                               
       Project Organization and Staffing Plan -$                               

      Risk Management Plan -$                               
      Communication Plan -$                               

       Security Plan -$                               
 Detailed Implementation Schedule -$                               -$                               
 Master Test Plan -$                               -$                               
 Project Charter -$                               

      Project Kick-off Meeting -$                                
      Project Orientation -$                               
Quality Management Plan -$                               -$                               
Issue Management Plan -$                               -$                               
Deliverable Definition Documents -$                               -$                               
Bi-Weekly Status Reports -$                               -$                               
Enhancement Plan -$                               
      Configuration Management Plan -$                               
Requirements Traceability Matrix -$                               -$                               

Total Fixed *Price of all EIP Startup 
Phase Deliverables (Enter amount in 
Schdule A(N), Month 13, Sch-B(N) 
Price) -$                                        



State of Alabama
Medicaid Management Information System

SCHEDULE B(N) - To be complete by 
Non-Incumbent Vendor Only

ENHANCEMENTS IMPLEMENTATION PHASE 
(EIP) DELIVERABLES

EIP PHASE

All deliverables must be “APPROVED” by the Medicaid 
ITB Project Manager and/or the Executive Steering 
Committee before payment is made to the Awarded 
Vendor on a deliverable.  The deliverables below are to 
be priced based on the Bidder’s bid for the final approved 
deliverable within each stage.  Enter the bid price in 
column D.  The total fixed price on any one phase cannot 
exceed 25 percent of the cost for the entire 
Enhancements Implementation Phase  DELIVERABLE 

FIXED PRICE 
 TOTAL FIXED 
PRICE 

EIP Requirements Definition 
Deliverables

Enhancement Design Documents -$                               -$                               
JAD Sessions -$                               
      JAD Meeting Minutes -$                               
      Requirements document for each enhancement -$                               
      Updated ITB requirements -$                               
Detail Design Document -$                               
      Enhancement Detail Design Documents -$                               
      Ancillary enhancement Design Detail Documents -$                               
Data Conversion Documents -$                               -$                               
Summary of Enhancement Changes Report -$                               -$                               

Total Fixed *Price of all EIP 
Requirements Definition Phase 
Deliverables (Enter amount in 
Schdule A(N), Month 14, Sch-B(N) 
Price) -$                                        

EIP Construction Deliverables
Construction -$                               
      Peer Reviews and Walk-through documents -$                               



State of Alabama
Medicaid Management Information System

SCHEDULE B(N) - To be complete by 
Non-Incumbent Vendor Only

ENHANCEMENTS IMPLEMENTATION PHASE 
(EIP) DELIVERABLES

EIP PHASE

All deliverables must be “APPROVED” by the Medicaid 
ITB Project Manager and/or the Executive Steering 
Committee before payment is made to the Awarded 
Vendor on a deliverable.  The deliverables below are to 
be priced based on the Bidder’s bid for the final approved 
deliverable within each stage.  Enter the bid price in 
column D.  The total fixed price on any one phase cannot 
exceed 25 percent of the cost for the entire 
Enhancements Implementation Phase  DELIVERABLE 

FIXED PRICE 
 TOTAL FIXED 
PRICE 

      Unit and Subsystem Test Results -$                               
Training Plan -$                               -$                               
EIP Implementation Plan -$                               -$                               
System Documentation -$                               
      Draft Manuals and documentation -$                               
Test Plans -$                               -$                               
Vendor Certification in writing that the AMMIS is ready 
for the test Phase -$                               -$                               

Total Fixed *Price of all EIP 
Contruction Phase Deliverables 
(Enter amount in Schdule A(N), 
Month 15, Sch-B(N) Price) -$                                        

EIP Test Phase Deliverables
System Test Results -$                               -$                               
User Acceptance Test Complete -$                               -$                               
Regression Test Results -$                               -$                               
Stress Test Results -$                               -$                               

Total Fixed *Price of all EIP Test 
Phase Deliverables (Enter amount in 
Schdule A(N), Month 17, Sch-B(N) 
Price) -$                                        



State of Alabama
Medicaid Management Information System

SCHEDULE B(N) - To be complete by 
Non-Incumbent Vendor Only

ENHANCEMENTS IMPLEMENTATION PHASE 
(EIP) DELIVERABLES

EIP PHASE

All deliverables must be “APPROVED” by the Medicaid 
ITB Project Manager and/or the Executive Steering 
Committee before payment is made to the Awarded 
Vendor on a deliverable.  The deliverables below are to 
be priced based on the Bidder’s bid for the final approved 
deliverable within each stage.  Enter the bid price in 
column D.  The total fixed price on any one phase cannot 
exceed 25 percent of the cost for the entire 
Enhancements Implementation Phase  DELIVERABLE 

FIXED PRICE 
 TOTAL FIXED 
PRICE 

EIP Implementation Phase 
Deliverables

Final Preparations -$                               
      Final Version of all Deliverables -$                               
      Ensure the AMMIS has the most current version 
      of software and data -$                               

      Prepare and deliver notice to providers concerning
      transition activities -$                               
      Conduct Provider Training -$                               
      Conduct training for Vendor and Agency Staff -$                               
      Conduct Call Center and Support Training -$                               
      Distribute Alabama unique forms -$                               

      Prepare, print or burn and deliver all user, system 
      and provider manuals and documentation -$                               
      Final update to all documentation -$                               
      Completion of all activities in the training and
       implementation plans -$                               
      Completion of all EIP deliverables -$                               
      Installation of the Manuals and Documentation   
      System Operations Procedures on-line or on the
      web. -$                               



State of Alabama
Medicaid Management Information System

SCHEDULE B(N) - To be complete by 
Non-Incumbent Vendor Only

ENHANCEMENTS IMPLEMENTATION PHASE 
(EIP) DELIVERABLES

EIP PHASE

All deliverables must be “APPROVED” by the Medicaid 
ITB Project Manager and/or the Executive Steering 
Committee before payment is made to the Awarded 
Vendor on a deliverable.  The deliverables below are to 
be priced based on the Bidder’s bid for the final approved 
deliverable within each stage.  Enter the bid price in 
column D.  The total fixed price on any one phase cannot 
exceed 25 percent of the cost for the entire 
Enhancements Implementation Phase  DELIVERABLE 

FIXED PRICE 
 TOTAL FIXED 
PRICE 

Implement Enhancements -$                               
      Begin Processing Claims for all claim types -$                               
      Agency acceptance of Enhancements -$                               
Post Implementation Deliverables -$                               
      Approval of AMMIS financial data and claims
      inventory balancing procedures -$                               
       Approval that all claims types are processing at 
      expected volumes and within the required time
      frames -$                               
      Approval that all reports are being delivered 
      as required       $                                 -   

Total Fixed *Price of  EIP 
Implementation Phase Deliverables 
(Enter amount in Schdule A(N), 
Month 18, Sch-B(N) Price) -$                                        

Grand Total Fixed Price of all EIP 
Phases -$                                        



State of Alabama
Medicaid Management Information System

SCHEDULE B(N) - To be complete by 
Non-Incumbent Vendor Only

ENHANCEMENTS IMPLEMENTATION PHASE 
(EIP) DELIVERABLES

EIP PHASE

All deliverables must be “APPROVED” by the Medicaid 
ITB Project Manager and/or the Executive Steering 
Committee before payment is made to the Awarded 
Vendor on a deliverable.  The deliverables below are to 
be priced based on the Bidder’s bid for the final approved 
deliverable within each stage.  Enter the bid price in 
column D.  The total fixed price on any one phase cannot 
exceed 25 percent of the cost for the entire 
Enhancements Implementation Phase  DELIVERABLE 

FIXED PRICE 
 TOTAL FIXED 
PRICE 

* The total fixed price on any one 
phase cannot exceed 25 percent of the 
cost for the entire Enhancements 
Implementation Phase

Signature:____________________________ Date:_________



State of Alabama
Medicaid Management Information System

SCHEDULE B(N) - To be complete by 
Non-Incumbent Vendor Only

ENHANCEMENTS IMPLEMENTATION PHASE 
(EIP) DELIVERABLES

EIP PHASE

All deliverables must be “APPROVED” by the Medicaid 
ITB Project Manager and/or the Executive Steering 
Committee before payment is made to the Awarded 
Vendor on a deliverable.  The deliverables below are to 
be priced based on the Bidder’s bid for the final approved 
deliverable within each stage.  Enter the bid price in 
column D.  The total fixed price on any one phase cannot 
exceed 25 percent of the cost for the entire 
Enhancements Implementation Phase  DELIVERABLE 

FIXED PRICE 
 TOTAL FIXED 
PRICE 

 



State of Alabama
Medicaid Management Information System

Pricing Schedule C(N)
Operations Cost

Pricing Schedule C(N) - To be completed by Non-Incumbent Vendor Only

Year Item Price

1

Base Price  Per Month
Total Monthly Price (Enter amount on Sch. A(N), Months 19-30, Sch-C(N) 
Price) -$                      

2

Base Price  Per Month
Total Monthly Price (Enter amount on Sch. A(N), Months 31-42, Sch-C(N) 
Price) -$                      

3

Base Price  Per Month
Total Monthly Price (Enter amount on Sch. A(N), Months 43-54, Sch-C(N) 
Price) -$                      

4

Base Price  Per Month
Total Monthly Price (Enter amount on Sch. A(N), Months 55-66, Sch-C(N) 
Price) -$                      

5

Base Price  Per Month
Total Monthly Price (Enter amount on Sch. A(N), Months 67-78, Sch-C(N) 
Price) -$                      

6

Base Price  Per Month
Total Monthly Price (Enter amount on Sch. A(N), Months 89-90, Sch-C(N) 
Price) -$                      

7

Base Price  Per Month
Total Monthly Price (Enter amount on Sch. A(N), Months 91-102, Sch-C(N) 
Price) -$                      

* For Evaluation Purposes Only.

Signature:______________________________ Date:_______________



State of Alabama
Medicaid Management Information System

Pricing Schedule D(N)
Summary Extra Contractural Services

Year 1 From Pricing Schedule D-2 -$                                 Box 1
Average Monthly Cost (Divide Amount in Box 1 by 12) -$                                 Box 2
Enter Amount from Box 2 to Schedule A(N), Months 19-30

Year 2 From Pricing Schedule D-3 -$                                 Box 3
Average Monthly Cost (Divide Amount in Box 3 by 12) -$                                 Box 4
Enter Amount from Box 4 to Schedule A(N), Months 31-42

Year 3 From Pricing Schedule D-4 -$                                 Box 5
Average Monthly Cost (Divide Amount in Box 5 by 12) -$                                 Box 6
Enter Amount from Box 6 to Schedule A(N), Months 43-54

Year 4 From Pricing Schedule D-5 -$                                 Box 7
Average Monthly Cost (Divide Amount in Box 7 by 12) -$                                 Box 8
Enter Amount from Box 8 to Schedule A(N), Months 55-66

Year 5 From Pricing Schedule D-6 -$                                 Box 9
Average Monthly Cost (Divide Amount in Box 9 by 12) -$                                 Box 10
Enter Amount from Box 10 to Schedule A(N), Months 67-78

Year 6 From Pricing Schedule D-7 -$                                 Box 11
Average Monthly Cost (Divide Amount in Box 11 by 12) -$                                 Box 12
Enter Amount from Box 12 to Schedule A(N), Months 79-90

Year 7 From Pricing Schedule D-8 -$                                 Box 13
Average Monthly Cost (Divide Amount in Box 13 by 12) -$                                 Box 14
Enter Amount from Box 14 to Schedule A(N), Months 91-102

TOTAL EXTRA CONTRACTURAL SERVICES COSTS (Informational Only) -$                               
(Sum of Boxes 1, 3, 5, 7, 9,11, and 13)

Signature: ________________________________  Date: _________________



State of Alabama
Medicaid Management Information System

Pricing Schedule D-2
Extra Contractual Services - Contract Year 1

Personnel Category Hourly Hours Evaluated
Rate (See Note) Cost

1 EIS/DSS Technical Support ‐$                 1,500                  ‐$                                   

2 Senior Systems Analyst ‐$                 1,500                  ‐$                                   

3 Programmer Analyst ‐$                 2,500                  ‐$                                   

4 Junior Programmer Analyst ‐$                 1,500                  ‐$                                   

5 Project Analyst ‐$                 3,500                  ‐$                                   

6 Customer Relations Staff ‐$                 2,000                  ‐$                                   

7 Systems/Technical Support ‐$                 250                     ‐$                                   

8 Professional Staff (Nurses) ‐$                 250                     ‐$                                   

9 CPU Time ‐$                 500                     ‐$                                   
 
 

TOTAL EXTRA CONTRACTUAL SERVICES COSTS EXTENSION 1: -$                         
Enter on Sch‐D‐1, Box 1.

Note:  Hours indicated are for evaluation purposes only. 

Signature: _________________________  Date: _________________



State of Alabama
Medicaid Management Information System

Pricing Schedule D-3
Extra Contractual Services - Contract Year 2

Personnel Category Hourly Hours Evaluated
Rate (See Note) Cost

1 EIS/DSS Technical Support ‐$                 1,500               ‐$                                    

2 Senior Systems Analyst ‐$                 1,500               ‐$                                    

3 Programmer Analyst ‐$                 2,500               ‐$                                    

4 Junior Programmer Analyst ‐$                 1,500               ‐$                                    

5 Project Analyst ‐$                 3,500               ‐$                                    

6 Customer Relations Staff ‐$                 2,000               ‐$                                    

7 Systems/Technical Support ‐$                 250                  ‐$                                    

8 Professional Staff (Nurses) ‐$                 250                  ‐$                                    

9 CPU Time ‐$                 500                  ‐$                                    
 
 

TOTAL EXTRA CONTRACTUAL SERVICES COSTS EXTENSION 1: -$                         
Enter on Sch‐D‐1, Box 3.

Note:  Hours indicated are for evaluation purposes only. 

Signature: _________________________  Date: _________________



State of Alabama
Medicaid Management Information System

Pricing Schedule D-4
Extra Contractual Services - Contract Year 3

Personnel Category Hourly Hours Evaluated
Rate (See Note) Cost

1 EIS/DSS Technical Support ‐$                 1,500                     ‐$                                    

2 Senior Systems Analyst ‐$                 1,500                     ‐$                                    

3 Programmer Analyst ‐$                 2,500                     ‐$                                    

4 Junior Programmer Analyst ‐$                 1,500                     ‐$                                    

5 Project Analyst ‐$                 3,500                     ‐$                                    

6 Customer Relations Staff ‐$                 2,000                     ‐$                                    

7 Systems/Technical Support ‐$                 250                        ‐$                                    

8 Professional Staff (Nurses) ‐$                 250                        ‐$                                    

9 CPU Time ‐$                 500                        ‐$                                    

 
TOTAL EXTRA CONTRACTUAL SERVICES COSTS EXTENSION 1: -$                         

Enter on Sch‐D‐1, Box 5.

Note:  Hours indicated are for evaluation purposes only. 

Signature: _________________________  Date: _________________



State of Alabama
Medicaid Management Information System

Pricing Schedule D-5
Extra Contractual Services - Contract Year 4

Personnel Category Hourly Hours Evaluated
Rate (See Note) Cost

1 EIS/DSS Technical Support ‐$                 1,500               ‐$                                

2 Senior Systems Analyst ‐$                 1,500               ‐$                                

3 Programmer Analyst ‐$                 2,500               ‐$                                

4 Junior Programmer Analyst ‐$                 1,500               ‐$                                

5 Project Analyst ‐$                 3,500               ‐$                                

6 Customer Relations Staff ‐$                 2,000               ‐$                                

7 Systems/Technical Support ‐$                 250                  ‐$                                

8 Professional Staff (Nurses) ‐$                 250                  ‐$                                

9 CPU Time ‐$                 500                  ‐$                                

 
TOTAL EXTRA CONTRACTUAL SERVICES COSTS EXTENSION 1: -$                       

Enter on Sch‐D‐1, Box 7.

Note:  Hours indicated are for evaluation purposes only. 

Signature: _________________________  Date: _________________



State of Alabama
Medicaid Management Information System

Pricing Schedule D-6
Extra Contractual Services - Contract Year 5

Personnel Category Hourly Hours Evaluated
Rate (See Note) Cost

1 EIS/DSS Technical Support ‐$                 1,000                ‐$                                

2 Senior Systems Analyst ‐$                 1,000                ‐$                                

3 Programmer Analyst ‐$                 2,000                ‐$                                

4 Junior Programmer Analyst ‐$                 1,000                ‐$                                

5 Project Analyst ‐$                 2,000                ‐$                                

6 Customer Relations Staff ‐$                 2,000                ‐$                                

7 Systems/Technical Support ‐$                 250                   ‐$                                

8 Professional Staff (Nurses) ‐$                 250                   ‐$                                

9 CPU Time ‐$                 500                   ‐$                                
 
 

TOTAL EXTRA CONTRACTUAL SERVICES COSTS EXTENSION 1: -$                       
Enter on Sch‐D‐1, Box 9.
Note:  Hours indicated are for evaluation purposes only. 

Signature: _________________________  Date: _________________



State of Alabama
Medicaid Management Information System

Pricing Schedule D-7
 Extra Contractual Services - Contract Year 6

Personnel Category Hourly Hours Evaluated
Rate (See Note) Cost

1 EIS/DSS Technical Support ‐$                 1,000               ‐$                                            

2 Senior Systems Analyst ‐$                 1,000               ‐$                                            

3 Programmer Analyst ‐$                 2,000               ‐$                                            

4 Junior Programmer Analyst ‐$                 1,000               ‐$                                            

5 Project Analyst ‐$                 2,000               ‐$                                            

6 Customer Relations Staff ‐$                 2,000               ‐$                                            

7 Systems/Technical Support ‐$                 250                  ‐$                                            

8 Professional Staff (Nurses) ‐$                 250                  ‐$                                            

9 CPU Time ‐$                 500                  ‐$                                            

 
TOTAL EXTRA CONTRACTUAL SERVICES COSTS EXTENSION 1: -$                               

Enter on Sch‐D‐1, Box 11.
Note:  Hours indicated are for evaluation purposes only. 

Signature: _________________________  Date: _________________



State of Alabama
Medicaid Management Information System

Pricing Schedule D-8
Extra Contractual Services - Contract Year 7

Personnel Category Hourly Hours Evaluated
Rate (See Note) Cost

1 EIS/DSS Technical Support ‐$                 1,000                 ‐$                                        

2 Senior Systems Analyst ‐$                 1,000                 ‐$                                        

3 Programmer Analyst ‐$                 2,000                 ‐$                                        

4 Junior Programmer Analyst ‐$                 1,000                 ‐$                                        

5 Project Analyst ‐$                 2,000                 ‐$                                        

6 Customer Relations Staff ‐$                 2,000                 ‐$                                        

7 Systems/Technical Support ‐$                 250                    ‐$                                        

8 Professional Staff (Nurses) ‐$                 250                    ‐$                                        

9 CPU Time ‐$                 500                    ‐$                                        
 
 

TOTAL EXTRA CONTRACTUAL SERVICES COSTS EXTENSION 1: -$                            
Enter on Sch‐D‐1, Box 13.

Note:  Hours indicated are for evaluation purposes only. 

Signature: _________________________  Date: _________________


